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The purpose of the amendment is to incorporate revisions to solicitation DE-RP30-
09CC40020 as described below: 
 
Section B 
 
1. Section B.2(c) is hereby revised as follows: 
 

FROM: 
(c) The base fee is $_________ (2% of the estimated cost in B.2.(a)(2)). 
 
TO: 
(c) The base fee is $_________ (2% of the total estimated cost in B.2.(a)(2)). 
 

2. The third sentence of Section B.2(e) is hereby revised as follows: 
 
 FROM: 
 The total available award fee for this contract line item is $__________ (not more 

than 8% of the estimated cost in B.2.(a)(2)).   
 
 TO: 

The total available award fee for this contract line item is $__________ (not more 
than 8% of the total estimated cost in B.2.(a)(2)). 
 

3. Section B.4(a)(1)(i) and (ii) are hereby revised as follows: 
 
 FROM: 

(i) The estimated cost for Option Item 002, to support the implementation of the 
GDP transition plan to D&D is $___________. 

 
(ii) The base fee is $_________ (2% of the estimated cost in B.4.(a)(1)(i)). 
 
TO: 
(i) The total estimated cost for Option Item 002, to support the implementation 

of the GDP transition plan to D&D is $___________. 
 
(ii) The base fee is $_________ (2% of the total estimated cost in B.4.(a)(1)(i)). 
 

4. The third sentence of Section B.4(a)(1)(iv) is hereby revised as follows: 
 
 FROM: 

The total available award fee for this contract line item is $__________ (not more 
than 8% of the estimated cost in B.4.(a)(1)(i)).  
 
TO: 
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The total available award fee for this contract line item is $__________ (not more 
than 8% of the total estimated cost in B.4.(a)(1)(i)).    
 

5. Section B.4.(a)(1)(v) is hereby revised as follows: 
 

 FROM: 
(v) The total estimated cost will be based on a yearly basis with an estimated 

quantity of two (2) years.  The Government will determine the estimated 
number of year(s) at the time the option is exercised. The following is a 
breakdown of the total estimated cost, base fee and award fee by 
year/evaluation period: 

 
Description: Item 002 
Transition of De-leased 
GDP Facilities – Section 
C.1.3.5.b). 

Year 1 Year 2 Total 

Estimated Cost – Section 
B.4.(a)(1)(i) 

 
$1.0M 

 
$2.0M 

 
$3.0M 

    
Contractor Markup Costs  
Section B.4.(a)(1)(i) 

 
$ 

 
$ 

 
$ 

    
Total Estimated Cost – 
Section B.4.(a)(1)(i) 

 
$ 

 
$ 

 
$ 

    
Base Fee – Section 
B.4.(a)(1)(ii) 

 
$ 

 
$ 

 
$ 

    
Award Fee – Section 
B.4.(a)(1)(iv) 

 
$ 

 
$ 

 
$ 

    
 
Total Estimated Cost and 
Fee 

 
$ 

 
$ 

 
$ 

 
TO: The total estimated cost/fee will be based on a monthly basis with an 

estimated quantity of twenty-four (24) months.  The Government will 
determine the estimated number of months at the time the option is 
exercised. The following is a breakdown of the estimated unit cost, total 
estimated cost, base fee and award fee by month/evaluation period: 
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Description Unit of 

Measure 
Estimated 
Quantity 

Estimated 
Unit Cost 

Total 
Estimated 
Cost/Fee 

Item 002 – Support 
Transition of De-
leased GDP Facilities 
– Section C.1.3.5.b). 

 
Month 

 
 
24 

 
$ 

 
$ 

 
Item 002 - Estimated Unit Cost/Total Estimated Cost/Fee Breakdown 

Monthly Estimated 
Cost 

  $125,000  

 
Contractor Monthly 
Estimated Markup 
Cost   

  
 

  
 

 
Total/Monthly 
Estimated Cost – 
Section B.4.(a)(1)(i) 

  
24 

 
$ 

 
$ 

 
Total/Monthly Base 
Fee – Section 
B.4.(a)(1)(ii) 

  
24 

 
$ 

 
$ 

 
Total/Monthly Award 
Fee – Section 
B.4.(a)(1)(iv) 

  
24 

 
$ 

 
$ 

 
Estimated Unit Cost   $  

 
 
6. Section B.4(a)(2)(ii) is hereby revised as follows: 
 
 FROM: 

(ii) The base fee is $_________ (2% of the estimated cost in B.4.(a)(2)(i)). 
 
TO: 
(ii) The base fee is $_________ (2% of the total estimated cost in 

B.4.(a)(2)(i)). 
 

7. The third sentence of B.4(a)(2)(iv) is hereby revised as follows: 
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 FROM: 
 The total available award fee for this contract line item is $__________ (not more 

than 8% of the estimated cost in B.4.(a)(2)(i)).   
 
 TO: 

The total available award fee for this contract line item is $__________ (not more 
than 8% of the total estimated cost in B.4.(a)(2)(i)). 
  

8. Section B.4.(a)(2)(v) is hereby revised as follows: 
 
 FROM: 

(v) The total estimated cost will be based on a yearly basis with an estimated 
quantity of one (1) year.  The following is a breakdown of the total 
estimated cost, base fee and award fee by year/evaluation period: 

 
 

Description: Item 003 - S&M of De-leased 
GDP Facilities – Section C.1.3.5.c). 

Total 

Estimated Cost – Section B.4.(a)(2)(i)  
$12.6M 

  
Contractor Markup Costs  Section 
B.4.(a)(2)(i) 

 
$ 

  
Total Estimated Cost – Section B.4.(a)(2)(i)  

$ 
  
Base Fee – Section B.4.(a)(2)(ii)  

$ 
  
Award Fee – Section B.4.(a)(2)(iv)  

$ 
  
 
Total Estimated Cost and Fee 

 
$ 

 
TO: 
(v) The total estimated cost/fee will be based on a monthly basis with an 

estimated quantity of twelve (12) months.  The Government will determine 
the estimated number of month(s) at the time the option is exercised.  The 
following is a breakdown of the estimated unit cost, total estimated cost, 
base fee and award fee by month/evaluation period: 

 
 

Description Unit of Estimated Estimated Total 
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Measure Quantity Unit Cost Estimated 
Cost  

Item 003 - S&M of 
De-leased GDP 
Facilities – 
Section 
C.1.3.5.c). 

 
Month 

 
12 

 
$ 

 
$ 

Item 003 – Estimated Unit Cost/Total Estimated Cost/Fee 
Breakdown 

 
Monthly 
Estimated Cost 

  
 

 
$1,050,000 

 
 

 
Contractor 
Monthly 
Estimated 
Markup Cost  

  
 

 
$ 

 
 

 
Total Estimated 
Monthly Cost – 
Section 
B.4.(a)(2)(i) 

  
12 

 
$ 

 
$ 

 
Total/Monthly 
Base Fee – 
Section 
B.4.(a)(2)(ii) 

  
12 

 
$ 

 
$ 

 
Total/Monthly 
Award Fee – 
Section 
B.4.(a)(2)(iv) 

  
12 

 
$ 

 
$ 

 
Estimated Unit 
Cost  

  
 

 
$ 

 
 

 
 
Section C 
 
1. The third sentence of Section C.1.10.3h) is hereby revised as follows: 
 
 FROM:   
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The Infrastructure Contractor shall provide radiation dosimetry (TLDs/Personal 
Nuclear Accident Dosimeters (PNADs)) and bioassays as required by 10 CFR 
835 for the Contractor. 
 
TO: 
The Contractor shall provide radiation dosimetry (TLDs/Personal Nuclear 
Accident Dosimeters (PNADs)) and bioassays as required by 10 CFR 835 for the 
Contractor. 
 

Section J 
 

1. Attachment J2, List of Applicable DOE Directives (List B), is hereby revised 
to remove superseded directives that have been cancelled. 
 
The following directives previously listed in Attachment J2 have been cancelled 
and are hereby removed from Attachment J2: 
 

Directive Number Directive Title 
DOE N 206.5, CRD Response and Notification Procedures for Data 

Breaches Involving Personally Identifiable Information 
DOE O 251.1B, CRD Departmental Directives System 
DOE M 251.1-1B, 
CRD 

Departmental Directives System Manual 

DOE M 470.4-4, Chg 
1, CRD 

Information Security 

 
The following directives not previously listed in Attachment J2 are hereby added 
to Attachment J2: 
 

Directive Number Directive Title 
DOE O 206.1, CRD Department of Energy Privacy Program 
DOE M 470.4-4A, 
CRD 

Information Security Manual 

 
 

2. Attachment J8, Paducah Facilities/Areas Assignment of Responsibilities is 
hereby revised and replaced with the following Attachment J8: 

 



  DE-RP30-09CC40020 
  AMENDMENT 001 
  Page 8 of 24 
 

SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

PADUCAH FACILITIES/AREAS ASSIGNMENT OF RESPONSIBILITY 
 

Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
INF INF INF INF   C-103 Building 122 (2) 7,313 7,435 

REM REM N/A INF   C-200 Tanks N/A N/A N/A 
REM REM N/A INF   C-204 Building N/A N/A 192 
REM REM N/A REM   C-217 Post 34 Building N/A N/A 54 
REM REM N/A INF   C-218 Range N/A N/A 40,000 
REM REM N/A REM   C-219 Gate 38 Building N/A N/A 120 
REM REM INF INF   C-301 Slab N/A N/A 2,640 
REM REM REM REM   C-340-A Building N/A N/A 25,200 
REM REM REM REM   C-340-B Building N/A N/A 21,360 
REM REM REM REM   C-340-C Building N/A N/A 3,888 
REM REM REM REM   C-340-E Building N/A N/A N/A 
REM REM N/A INF  C-340-FENCE Fence N/A N/A 1,844 
REM REM REM REM   C-342 Building N/A N/A 1,000 
REM REM REM REM   C-342-A Building N/A N/A 80 
REM REM REM REM   C-342-B Shelter N/A N/A 2,150 
REM REM N/A INF   C-370-E Monitoring Sta N/A N/A N/A 
REM REM N/A INF   C-370-W Monitoring Sta N/A N/A N/A 
REM REM N/A INF   C-375-W8 Outfall 015 N/A N/A N/A 
REM REM N/A INF   C-375-W9 Outfall 001 N/A N/A N/A 
REM REM N/A INF   C-375-17 Outfall N/A N/A N/A 
REM REM N/A INF   C-375-19 Outfall N/A N/A N/A 
REM REM N/A N/A   C-400 & C-404 Transfer Line N/A N/A N/A 
REM REM N/A INF   C-400-L Lift Station N/A N/A N/A 
REM REM N/A INF   C-402 Slab only N/A N/A 1,502 
REM REM N/A INF   C-403 Pit N/A N/A 576 
REM REM N/A INF   C-404 Burial ground N/A N/A N/A 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM N/A INF   C-404-A Sump N/A N/A N/A 
REM REM N/A INF   C-405 Slab only N/A N/A 600 
REM REM REM REM   C-410 Building N/A N/A 82,765 
REM REM N/A REM   C-410-A Slab only N/A N/A 6,000 
REM REM N/A REM   C-410-B Lagoon N/A N/A 2,000 
REM REM REM REM   C-410-C Building N/A N/A 1,088 
REM REM N/A REM   C-410-E Pond N/A N/A N/A 
REM REM REM REM  C-410-EXP Feed Plant Exp N/A N/A 55,228 
REM REM REM REM   C-410-F Building N/A N/A 1,222 
REM REM REM REM   C-410-G Building N/A N/A 1,222 
REM REM REM REM   C-410-H Building N/A N/A 1,222 
REM REM REM REM   C-410-I Building N/A N/A 2,000 
REM REM REM REM   C-410-J Building N/A N/A 2,024 
REM REM INF INF   C-411 Building N/A N/A 4,260 
REM REM REM REM   C-411-A Area N/A N/A N/A 
REM REM INF INF   C-412-T01 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T02 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T03 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T04 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T05 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T06 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T07 Trailer 1440 N/A 1,440 
REM REM INF INF   C-412-T08 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T09 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T10 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T11 Trailer 1440 N/A 1,440 
REM REM INF INF   C-412-T12 Trailer 1440 N/A 1,440 
REM REM INF INF   C-412-T13 Trailer 113 1327 1,440 
REM REM INF INF   C-412-T14 Trailer 113 847 960 
REM REM N/A INF   C-415 Building N/A N/A 3,672 
REM REM N/A INF   C-416 Pad N/A N/A 2,826 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM INF INF   C-416-T01 Trailer N/A N/A N/A 
REM REM N/A INF   C-417 Area N/A N/A N/A 
REM REM REM REM   C-420 Building N/A N/A 51,778 
REM REM N/A INF   C-603-A Slab N/A N/A 72 
REM REM N/A INF   C-603-B Soil Area N/A N/A N/A 
REM REM N/A INF   C-603-C Soil Area N/A N/A N/A 
REM REM N/A INF   C-603-D Soil Area N/A N/A N/A 
REM REM N/A INF   C-603-H Slab N/A N/A 128 
REM REM N/A INF   C-603-I Soil Area N/A N/A 340 
REM REM N/A INF   C-611-K Lagoon N/A N/A N/A 
REM REM N/A INF   C-611-M Tank N/A N/A N/A 
REM REM N/A INF   C-611-N Tank N/A N/A N/A 
REM REM INF INF   C-612 Pump and Treat N/A N/A 4,480 
REM INF N/A INF   C-612-A Pad N/A N/A 38,700 
INF INF INF INF   C-612-B Shelter N/A N/A 48 

REM REM INF INF   C-612-T01 Trailer N/A 644 644 
REM REM INF INF   C-612-T02 Trailer N/A 644 644 
REM REM INF INF   C-612-T03 Trailer 672 N/A 672 
REM REM N/A INF   C-613 Basin N/A N/A N/A 
REM REM INF INF   C-613-A Trailer N/A N/A 539 

REM REM N/A INF  C-613-DITCH 
Water Conveyance 
System to C-613 N/A N/A N/A 

REM REM N/A N/A  C-614 Treatment System N/A N/A N/A 
REM REM N/A INF   C-614-A Pad N/A N/A 2520 
REM REM N/A INF   C-614-B Well N/A N/A N/A 
REM REM N/A INF   C-614-C Well N/A N/A N/A 
REM REM  N/A INF  C-614-FENCE Fence N/A N/A  516 
REM REM N/A INF   C-615-J Lift Station N/A N/A N/A 
REM REM N/A INF   C-616-E & F Lagoon N/A N/A 1 acre 
REM REM N/A INF   C-616-L Lift Station N/A N/A N/A 
REM REM N/A INF   C-632-B Tank N/A N/A N/A 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM N/A INF   C-634-B Dike N/A N/A N/A 
REM REM N/A INF   C-710 Tanks N/A N/A N/A 
REM REM N/A INF   C-720 Pipe N/A N/A N/A 
REM REM N/A INF   C-720 Degreaser N/A N/A N/A 
REM REM N/A REM   C-728 Building N/A N/A 1950 
REM REM INF INF   C-730-T01 Trailers 56 (1) 664 720 
REM REM INF INF  C-730-T02 Trailer 56 (1) 616 672 
REM REM INF INF   C-730-T06 Trailer 113 (2) 1447 1,560 
INF INF INF INF   C-730-A Shelter N/A N/A 48 

REM REM N/A INF   C-733 Building N/A N/A 4,224 
INF INF INF INF   C-743-B Shelter N/A N/A 160 
INF INF INF INF   C-743-C Shelter N/A N/A 96 

REM REM INF INF   C-743-T01 Trailer 90 (2) 1560 1,650 
REM REM INF INF   C-743-T02 Trailer 90 (2) 1560 1,650 
REM REM INF INF   C-743-T03 Trailer 78 (2) 1572 1,650 
REM REM INF INF   C-743-T04 Trailer 1410 (2) N/A 1,410 
REM REM INF INF   C-743-T07 Trailer 18 (1) 654 672 
REM REM INF INF   C-743-T09 Trailer 200 (2) 1450 1,650 
INF INF INF INF  C-743-T11 Trailer 100(2) 1500 1,600 

REM REM INF INF   C-743-T12 Trailer 200 (2) 1400 1,600 
INF INF INF INF  C-743-T13 Trailer 240 (2) 1360 1,600 
INF INF INF INF  C-743-T14 Trailer 240 (2) 1360 1,600 

REM REM INF INF   C-743-T15 Trailer 200 (2) 1400 1,600 
REM REM INF INF   C-743-T16 Trailer 200 (2) 1400 1,600 
REM REM INF INF   C-743-T17 Trailer 200 (2) 1533 1,733 
REM REM INF INF   C-743-T17-A Shed N/A N/A 320 
REM REM N/A INF   C-745-A-SW Yard N/A N/A N/A 

REM REM N/A INF   C-745-C Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-D Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-E Yard N/A N/A N/A 



  DE-RP30-09CC40020 
  AMENDMENT 001 
  Page 12 of 24 
 

Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM DUF6 DUF6   C-745-F Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-G Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-G-T01 Trailer N/A N/A 672 
 DUF6 DUF6 DUF6 DUF6   C-745-G1 Lift Station N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-G2 UDS Buildings N/A N/A 4,375 
DUF6 DUF6 DUF6 DUF6   C-745-G3 UDS Buildings N/A N/A 4,375 
DUF6 DUF6 DUF6 DUF6   C-745-G4 UDS Buildings N/A N/A 4,375 
DUF6 DUF6 DUF6 DUF6   C-745-G5 UDS Buildings N/A N/A 4,375 
DUF6 DUF6 DUF6 DUF6   C-745-K Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-L Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-M Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-N Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-P  Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-S Yard N/A N/A N/A 
DUF6 DUF6 DUF6 DUF6   C-745-T Yard N/A N/A N/A 
REM REM INF INF   C-746-A Warehouse N/A 400 (1) 63,000 
REM REM N/A N/A   C-746-A1 UST N/A N/A N/A 
REM REM N/A N/A   C-746-A2 UST N/A N/A N/A 
REM REM INF INF   C-746-B Warehouse N/A N/A 71,000 
REM REM INF INF   C-746-B1 Area N/A N/A N/A 
REM REM N/A INF   C-746-C Yard N/A N/A 137,997 
REM REM N/A INF   C-746-C1 Yard N/A N/A 189,837 
REM REM N/A INF   C-746-D Yard N/A N/A 60,837 
REM REM N/A INF   C-746-E Yard N/A N/A 138,276 
REM REM N/A INF   C-746-E1 Yard N/A N/A 113,280 
REM REM N/A INF   C-746-F Yard N/A N/A 70,002 
REM REM N/A INF   C-746-H3 Slab N/A N/A 56,150 
REM REM N/A INF   C-746-H4 Pad N/A N/A 48,798 
REM REM N/A INF   C-746-K Landfill N/A N/A N/A 
REM REM N/A INF   C-746-L Landfill N/A N/A N/A 
REM REM N/A INF   C-746-M Building N/A N/A 560 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM N/A INF  C-746-N Pad N/A N/A 19,800 
REM REM N/A INF   C-746-P Yard N/A N/A 268,749 
REM REM N/A INF   C-746-P1 Yard N/A N/A 199,998 
REM REM INF INF   C-746-P-T01 Trailer 65 1279 1,344 
REM REM INF INF   C-746-Q Storage Facility N/A N/A 30,967 
REM REM INF INF   C-746-R Storage Area N/A N/A 2,160 
REM REM N/A INF   C-746-S Landfill N/A N/A 5 acres 
REM REM INF INF   C-746-S1 Building 56 264 320 
REM REM INF INF   C-746-S-T01 Trailer N/A 160 160 
REM REM N/A INF   C-746-T Landfill N/A N/A 10 acres 
REM REM INF INF   C-746-U Landfill N/A N/A 60 acres 
REM REM N/A INF  C-746-U Fence Landfill Fence N/A N/A 8,380 ft 
REM REM INF INF   C-746-U1 Building 85.5 538.5 624 
REM REM INF INF   C-746-U2 Building 72 2976 3,048 
REM REM INF INF   C-746-U3 Leachate Facility N/A N/A 250 
INF INF INF INF   C-746-U4 Shelter N/A N/A 72 

REM REM N/A INF   C-746-U10 Shed N/A N/A 392 
REM REM N/A INF   C-746-U11 Shed N/A N/A 392 
REM REM N/A INF   C-746-U12 Shed N/A N/A 392 
REM REM INF INF   C-746-U13 Trailer 360 N/A 360 
REM REM INF INF   C-746-U-T14 Trailer 360 N/A 360 
REM REM N/A INF   C-746-V Waste Staging Area N/A N/A 9,999 
REM REM N/A INF   C-747 Burial Yard N/A N/A N/A 
REM REM N/A INF   C-747-A Burial Yard N/A N/A 16,704 
REM REM INF INF   C-747-A-T01 Trailer N/A 500 500 
REM REM N/A INF   C-747-B Burial Yard N/A N/A 4,068 
REM REM N/A INF   C-747-C Area N/A N/A 10,197 
REM REM N/A INF   C-747-D Pad N/A N/A 10,000 
REM REM N/A INF   C-747-E Pad N/A N/A 10,000 
REM REM INF INF   C-747-F Trailer N/A 336 336 
REM REM N/A INF  C-747-FENCE Fence N/A N/A 2124 ft 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
REM REM INF INF  C-747-T07 Trailer N/A N/A 336 
REM REM N/A INF   C-748-A Area N/A N/A N/A 
REM REM N/A INF   C-748-B Area N/A N/A N/A 
REM REM N/A INF   C-749 Yard N/A N/A N/A 
REM REM N/A INF   C-750-D UST N/A N/A N/A 
REM REM N/A INF   C-752 Pad N/A N/A 8,800 
REM REM INF INF   C-752-A Storage Facility N/A 1200 42,000 

REM REM N/A INF  C-752-A-ENC 
Waste Containment 

Enclosure N/A N/A 756 
REM REM INF INF   C-752-A-T09 Trailer N/A N/A 440 
REM REM N/A INF   C-752-B Pad N/A N/A 4,200 
REM REM INF INF   C-752-C Building N/A N/A 7,260 
REM REM N/A INF   C-752-D Pad N/A N/A 1944 
REM REM INF INF   C-752-T01 THROUGH T08 Sealand Trailers N/A N/A 2,700 
REM REM INF INF   C-753-A Storage Facility N/A N/A 32,160 
INF INF INF INF  C-755-A Maintenance Shop N/A N/A 3,630 
INF INF INF INF   C-755-A1 Shed N/A N/A 108 

REM REM INF INF   C-755-B Building 2400 N/A 2,400 
REM REM INF INF   C-755-C Building N/A 600 600 
REM REM INF INF   C-755-D Guard shack N/A 100 100 
INF INF INF INF   C-755-E Shelter N/A N/A 160 
INF INF INF INF   C-755-F Shelter N/A N/A 160 
INF INF N/A INF  C-755-FENCE Fence N/A N/A 2,264 ft 
INF INF INF INF   C-755-G Shelter N/A N/A 160 
INF INF INF INF   C-755-H Shelter N/A N/A 160 
INF INF INF INF   C-755-M Shed N/A N/A 120 
INF INF INF INF   C-755-T Shed N/A N/A 504 
INF INF INF INF   C-755-U Equipment sheds (8) N/A N/A 4032 
INF INF INF INF   C-755-V Equiment shed N/A N/A 270 

REM REM INF INF   C-755-T01 THROUGH T09 Trailers 700 (11) 12,322 13,022 
REM REM INF INF   C-755-T10 THROUGH T12 Trailers N/A N/A 672 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
INF INF INF INF   C-755-T17  Trailer 840 (1) N/A 840 

REM REM INF INF   C-755-T19 Trailer 480 (1) N/A 480 
REM REM INF INF   C-755-T22 Trailer N/A 720 720 
REM REM INF INF   C-755-T23 Trailer N/A 224 224 

REM REM N/A N/A   C-755-T24 
Sealand Storage 

Trailer N/A 360 360 
REM REM N/A INF   C-759 Area N/A N/A 124,893 
REM REM N/A INF   C-760 Pad N/A N/A N/A 
REM REM N/A INF   C-770 Building gone N/A N/A N/A 

REM N/A N/A N/A  A-1 Landfill N/A N/A 
4.6 

acres 

REM N/A N/A N/A  A-2 Landfill N/A N/A 
3.4 

acres 

INF N/A N/A N/A  A-3 NW Area (1,3,4 & 5) N/A N/A 
20.5 
acres 

INF N/A N/A N/A  A-3 NW area (2) N/A N/A 21 acres 
INF N/A N/A N/A  A-4 Fence N/A N/A 10 acres   

REM N/A N/A N/A  A-5 Cylinder yard N/A N/A 9 acres 

REM N/A N/A N/A  A-6 Scrap yard N/A N/A 
6.7 

acres 

INF N/A N/A N/A  B-1 C-416 pad N/A N/A 
2.6 

acres 

REM N/A N/A N/A  B-2 Ditch N/A N/A 
11.4 
acres 

INF N/A N/A N/A  B-3 NE Area, sect 1 N/A N/A 9 acres 
INF N/A N/A N/A  B-3 NE Area, sect 2 N/A N/A 9 acres 
INF N/A N/A N/A  B-3 NE Area, sect 3 N/A N/A 9 acres 

INF N/A N/A N/A  C-1 C-410 complex N/A N/A 
6.9 

acres 

INF N/A N/A N/A  C-2 West of C-400 N/A N/A 
1.1 

acres 

INF N/A N/A N/A  C-3 C-340 complex N/A N/A 
3.0 

acres 

INF N/A N/A N/A  C-4 C-342 Facility N/A N/A 
0.7 

acres 

REM N/A N/A N/A  C-5 Cylinder yards N/A N/A 10 acres   
INF N/A N/A N/A  C-6 SE Area N/A N/A 36.2 
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
acres 

INF N/A N/A N/A  D-1 SW areas (1 & 3) N/A N/A 
20.6 
acres 

INF N/A N/A N/A  D-1 SW areas  N/A N/A 
20.6 
acres 

INF N/A N/A N/A  E-1 Access Road N/A N/A 
150 

acres 

INF N/A N/A N/A  F-1 Perimeter Fence N/A N/A 
8.1 

acres 

INF N/A N/A N/A  F-2 C-755 area N/A N/A 
7.9 

acres 
INF N/A N/A N/A  F-3 Roads N/A N/A 40 acres 

INF N/A N/A N/A  F-4 C-103 Bldg. N/A N/A 
2.4 

acres 

INF N/A N/A N/A   F-5 Road Area N/A N/A 
45.8 
acres 

INF N/A N/A N/A   F-6 C-743-T-17 N/A N/A 
1.3 

acres 

INF N/A N/A N/A   F-7 C-752 area N/A N/A 16 acres 

INF N/A N/A N/A   F-8 C-730 area N/A N/A 
1.8 

acres 

REM N/A N/A N/A   F-9 Landfill N/A N/A 
18.2 
acres 

INF N/A N/A N/A   F-10 Area east of C-611 N/A N/A 
15.5 
acres 

INF N/A N/A N/A   F-11 C-611-M area N/A N/A 2 acres 
INF N/A N/A N/A   F-11 C-611-N area N/A N/A 2 acres 

INF N/A N/A N/A   F-12 Area  N/A N/A 
34.2 
acres 

INF N/A N/A N/A   F-13 Road - Old N/A N/A 50 acres 
INF N/A N/A N/A   F-13 Road - New N/A N/A 50 acres 
INF N/A N/A N/A   F-14 Areas N/A N/A 4 acres 
INF N/A N/A N/A   G-1 Boundary mrkrs N/A N/A 4 acres 

REM N/A N/A N/A   H-1 Monitoring Wells N/A N/A 4 acres 

REM N/A N/A N/A   I-1 Plumes N/A N/A 
2.6 

acres 

INF INF INF INF  K-T01 Trailer N/A N/A 1,440 
a All ground services are provided by the Infrastructure      
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Operationally Responsible S&M Janitorial 
Pest 

Control 
Grounds 
Servicea Facility Identification # Facility Type 

Restroom 
Sq. ft. (# 
of 
restrms) 

Office/Conf. 
Rooms Sq. 
ft. 

Gross 
Sq.ft. - 

Acreage 
Contractor. 

 
 
 



  DE-RP30-09CC40020 
  AMENDMENT 001 
  Page 18 of 24 
 
Section L  
 
1. Section L.3(a)(1) is hereby revised as follows: 
 

FROM: 
(1) Standard Form (SF) 33, Solicitation, Offer and Award.  The Standard 

Form 33 shall be fully executed by an authorized representative of the 
Offeror.  This execution shall include acknowledgement of all 
amendments.  This form shall be used as the cover sheet of each copy of 
Volume I, Offer and Other Documents.   

 
TO: 
(1) Standard Form (SF) 33, Solicitation, Offer and Award.  The Standard 

Form 33 shall be fully executed by an authorized representative of the 
Offeror. (Sections B through J of the model contract shall not be 
submitted, except for any required fill-in information). This execution shall 
include acknowledgement of all amendments.  This form shall be used as 
the cover sheet of each copy of Volume I, Offer and Other Documents.   

 
2. Section L.4(b) Technical Approach is hereby revised as follows: 
 
 FROM: 

The Offeror shall describe its approach by Work Breakdown Structure (WBS) to 
the management and execution of project work.  The Offeror shall describe how 
it is going to execute each of the requirements of the PWS.  Sufficient detail shall 
be provided to communicate the Offeror’s understanding of the requirements of 
the PWS.  In more detail, the Offeror shall describe how it will execute the work 
for the burial grounds operable unit project and for the dissolved phase plumes 
remediation as if the baseline assumptions are accurate and the described work 
in Section C will be performed.   

 
The Offeror shall provide a WBS correlating its approach to the project work.  
The Offeror shall include a crosswalk which correlates its WBS to the PWS.  The 
Offeror shall provide a WBS and WBS description, at a minimum, to Level 4.     

 
The Offeror shall provide an integrated critical path method schedule through 
contract completion for the activities defined in the PWS corresponding to the 
Offeror’s proposed WBS.  
 
The Offeror shall describe its sequence of work, including a description of the 
critical path, associated with remediation and disposition of land sites, 
groundwater, and surface water; facility decontamination and decommissioning; 
and waste storage facility operation and waste disposition.   

 



  DE-RP30-09CC40020 
  AMENDMENT 001 
  Page 19 of 24 
 

The Offeror shall describe its approach to achieve regulatory approval for the 
proposed execution of project work.  The Offeror shall demonstrate the 
integration of the regulatory approach with project management and execution.  
The Offeror shall describe, in sufficient detail, plans to obtain the regulatory 
approvals to implement the proposed approach. 
 
TO: 
The Offeror shall describe its approach by Work Breakdown Structure (WBS) to 
the management and execution of project work.  The Offeror shall describe how 
it is going to execute each of the requirements of the PWS.  A general 
description shall be provided for the non-discriminating activities to communicate 
the Offeror’s understanding of the requirements of the PWS elements identified 
in Section L.5.(f).4.(B).  The Offeror shall describe its specific approach to the 
management, execution, and sequencing of the work for the discriminating 
activities in sufficient detail to demonstrate both the Offeror’s understanding and 
the ability to perform the PWS requirements identified in Section L.5.(f).4.(A).(i).  
In more detail, the Offeror shall describe how it will execute the work for the 
burial grounds operable unit project and for the dissolved phase plumes 
remediation as if the baseline assumptions are accurate and the described work 
in Section C will be performed.   
 
The Offeror shall provide a WBS correlating its approach to the project work.  
The Offeror shall include a crosswalk which correlates its WBS to the PWS.  The 
Offeror shall provide a WBS and WBS description, at a minimum, to Level 4.     
 
The Offeror shall provide an integrated critical path method schedule through 
contract completion for the discriminating activities defined in Section 
L.5.(f).4.(A).(i) corresponding to the Offeror’s proposed WBS.  
 
The Offeror shall describe its approach to achieve regulatory approval for the 
proposed execution of project work.  The Offeror shall demonstrate the 
integration of the regulatory approach with project management and execution.  
The Offeror shall describe, in sufficient detail, plans to obtain the regulatory 
approvals to implement the proposed approach. 
 

3. Section L.5(f)(4)(A)(i) Discriminating Activities is hereby revised as follows: 
 
 FROM: 

(A) Discriminating Activities (Offeror proposed costs): 
 

(i) WBS. The cost proposal shall include a breakdown of cost correlated 
with the PWS and consistent with the Offeror’s technical proposal 
(including the proposed integrated critical path method schedule), at a 
minimum, one level lower than each of the lowest PWS elements in 
Section C of the RFP.   
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TO: 
(A) Discriminating Activities (Offeror proposed costs): 

 
(i) WBS. The cost proposal shall include a breakdown of cost correlated 

with the PWS and consistent with the Offeror’s technical proposal 
(including the proposed integrated critical path method schedule), at a 
minimum, one level lower than each of the lowest PWS elements in 
Section C for the following areas: 
 
• Groundwater Environmental Actions C.1.1 
• Material Disposition C.1.2 
• D&D of the C-410/420 Complex C.1.3.1 
• D&D of Inactive Facilities C.1.3.2 
• D&D of the C-340 Complex C.1.3.3 
• Soils Operable Unit C.1.4 
• Waste Disposition Options Project C.1.6 
• Burial  Grounds Operable Unit (BGOU) C.1.9 
• Project Management System C.1.10.1 
• Environment, Safety and Health Program C.1.10.3 

 
4. The last paragraph in Section L.5(f)(4)(B) Non-Discriminating Activities (DOE 

provided Costs) is hereby revised as follows: 
 

FROM: 
The Offeror shall include the $94.6M identified in Attachment L-7 as part of the 
total estimated cost in accordance with Section B.2 (Estimated Cost, Base and 
Award Fee - Base Period), Section B.4(b)(1) (Option Item 002) and Section 
B.4.(b)(2) (Option Item 003).  The Offeror will not be allowed to change the 
assigned dollar figures with the exception to apply its proposed mark-up costs 
(e.g., indirect rates, overhead, G&A), if applicable and applying the base and 
award fee dollar amounts.   

 
TO: 
The Offeror shall include the $94.6M identified in Attachment L-7 as part of the 
total estimated cost in accordance with Section B.2 (Estimated Cost, Base and 
Award Fee - Base Period), Section B.4(b)(1) (Option Item 002) and Section 
B.4.(b)(2) (Option Item 003) (Estimated Unit Cost, Total/Monthly Estimated Cost, 
Base and Award Fee).  The Offeror will not be allowed to change the assigned 
dollar figures with the exception to apply its proposed mark-up costs (e.g., indirect 
rates, overhead, G&A), if applicable and applying the base and award fee dollar 
amounts.   
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The Offeror shall use the Price Tables in Section B.4 for Option Item 002 and 
Option Item 003 to determine the Estimated Unit Cost, Total/Monthly Estimated 
Cost, Base and Award Fee as follows:  

 
(i) The Offeror shall add its proposed mark-up costs  to the assigned dollar 

figure to determine the monthly estimated cost and then multiply the monthly 
estimated cost by the estimated quantity to determine the Total Estimated 
Cost for Section B.4 (a) (1) (i) (Option Item 002) and B.4 (a) (2) (i) (Option 
Item 003);  

 
(ii) the Offeror shall multiply the monthly estimated cost by 2% to determine the 

monthly base fee and then multiply the monthly base fee by the estimated 
quantity to determine the Total Base Fee for Section B.4 (a) (1) (ii) (Option 
Item 002) and B.4 (a) (2) (ii) (Option Item 003); 

 
(iii) the Offeror shall multiply the monthly estimated cost by proposed award fee 

(not more than 8%) to determine the monthly award fee and then multiply 
the monthly award fee by the estimated quantity to determine the Total 
Award Fee for Section B.4 (a) (1) (iv) (Option Item 002) and B.4 (a) (2) (iv) 
(Option Item 003);  

 
(iv) the Offeror shall add the monthly estimated cost, base and award fee to 

determine the Estimated Unit Cost; and 
 
(v) the Offeror shall multiple the estimated unit cost by the estimated quantity to 

determine the Total Estimated Cost/Fee.   
 
5. Section L.6 is hereby revised as follows to extend the proposal due date to 

March 24, 2009: 
 

L.6 TIME, DATE, AND PLACE PROPOSALS ARE DUE 
 

(a) Mailed proposals shall be marked as follows: 
From:        

          
          
 

To: U.S. Department of Energy 
  Consolidated Business Center 

Paducah Remediation Project Source Evaluation Board 
175 Tri-County Parkway, Suite B 
Springdale, OH  45246 

  ATTN:  Mr. William Hensley  
 
 Solicitation No.:  DE-RP30-09CC40020 
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Due:  4:00 PM Eastern Time       March 24, 2009    
 (Time)    (Date) 
 
NOTICE TO DOE MAIL ROOM:  DO NOT OPEN.  THIS IS A PROPOSAL 
UNDER THE ABOVE-IDENTIFIED SOLICITATION. 

 
(b) Handcarried Proposals.  If the Offeror elects to forward the proposal by 

means other than the U.S. Mail, it assumes the full responsibility of 
insuring that the proposal is received by the date and time specified.  Such 
proposals shall be marked, closed, and sealed as if for mailing.  All hand-
carried packages shall be delivered between the hours 8:00 a.m. and 
4:00 p.m. Eastern Time workdays by March 24, 2009.  Deliver to: 

 
U.S. Department of Energy 
Consolidated Business Center 
Paducah Remediation Project Source Evaluation Board 
175 Tri-County Parkway, Suite B 
Springdale, OH  45246 
ATTN:  Mr. William Hensley 
 
Solicitation No.:  DE-RP30-09CC40020 
 
Note:  Offerors hand-carrying proposals to the above address should 

arrange for pickup by calling the phone number below.   
 

Phone:  (513) 246-0061 
 

(c) Express-Mailed Proposals shall be marked as follows: 
From:        
        
        
        

 
To: 
U.S. Department of Energy 
Consolidated Business Center 
Paducah Remediation Project Source Evaluation Board 
175 Tri-County Parkway, Suite B 
Springdale, OH  45246 

  ATTN:  Mr. William Hensley 
 

Solicitation No.:  DE-RP30-09CC40020 
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 Due:  4:00 PM Eastern Time        March 24, 2009    
  (Time)     (Date) 
 
(d) All proposals are due NO LATER THAN 4:00 PM Eastern Time on 

March 24, 2009.  (CAUTION:  See the proposal submission instructions, 
including the provision describing treatment of late submissions, 
modifications, and withdrawals of proposals.) 

 
(e) If the Offeror elects to forward the offer by means other than the U.S. mail, 

it assumes the full responsibility of ensuring that the offer is received at 
the place and by the date and time specified in this solicitation.  Such 
proposals must be closed and sealed as if for mailing. 

  
6. The second paragraph of Section L.28 Site Visit is hereby revised as 

follows: 
 
 FROM: 

Site tours will be conducted the week of February 2, 2009.  The location of site 
tours is at the Paducah Gaseous Diffusion Plant Site which is located at 5600 
Hobbs Road, Kevil, Kentucky, 42053. 
 
TO: 
Site tours will be conducted on February 13, 2009.  The site tour for registered 
participants will depart from Luther F. Carson Four Rivers Center, 100 
Kentucky Avenue, Paducah, Kentucky 42003.   

 
7. Section L.29 Pre-Proposal Conference is hereby revised as follows: 
 
 FROM:   

(a) A pre-proposal conference for the Paducah Remediation RFP will be held 
on February 6, 2009 at 8:00 a.m. Eastern Time at the following location:   

 
Luther F. Carson Four Rivers Center 

 100 Kentucky Avenue 
 Paducah, Kentucky 42003  
 
TO: 
(a) A pre-proposal conference for the Paducah Remediation RFP will be held 

on February 13, 2009 at 8:00 a.m. Central Time at the following location:   
 

Luther F. Carson Four Rivers Center 
 100 Kentucky Avenue 
 Paducah, Kentucky 42003  
 

Section M 
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1. The third sentence of Section M.4.2 Technical Approach is hereby revised 

as follows: 
 

FROM: 
DOE will evaluate the proposed Work Breakdown Structure (WBS) and 
integrated critical path method schedule, and the sequence of work associated 
with: remediation and disposition of land sites, groundwater, and surface water; 
facility decontamination and decommissioning; and waste storage facility 
operation and waste disposition to determine if a safe, efficient execution of work 
scope is planned. 

 
TO: 
DOE will evaluate the proposed Work Breakdown Structure (WBS) and 
integrated critical path method schedule, and the sequence of work associated 
with: remediation and disposition of land sites and groundwater; facility 
decontamination and decommissioning; and waste storage facility operation and 
waste disposition to determine if a safe, efficient execution of work scope is 
planned. 
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